

Broadway Bridge Project Approval/Environmental Document (PA/ED) Phase



ADDENDUM NO. 1

December 19, 2016

Jason McCoy, Sr. Transportation Planner

**CITY OF WEST SACRAMENTO
PUBLIC WORKS DEPARTMENT
TRAFFIC AND TRANSPORTATION DIVISION**
1110 West Capitol Avenue, First Floor
West Sacramento, California 95691

ADDENDUM NO. 1
TO
Broadway Bridge Project Approval/Environmental Document (PA/ED) Phase

THIS ADDENDUM shall be signed and submitted with Broadway Bridge Project Approval/Environmental Document (PA/ED) proposal documents.

The following revision is to be made to the Request for Proposals:

1. The City of West Sacramento will be closed on Monday, January 16, 2017 due to Martin Luther King Jr. Day. The deadline for receipt of Broadway Bridge Project Approval/Environmental Document (PA/ED) proposals has been extended to **4:00 PM, Tuesday, January 17, 2017.**

I acknowledge receipt of Addendum No. 1 to the subject project and accept all conditions contained herein. The revision presented in this Addendum has been considered in preparation of my proposal.

Bidder: _____

Signature: _____ Date: _____

Title: _____